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SR 970 ET AL

DEPARTMENT OF TRANSPORTATI ON
OLYMPI A, WASHI NGTON 98504

Bl D OPENI NG FORM

CLE ELUM VI CI NI TY

PAVI NG
04B014
Bl DDERS AND BI DS LOCATI ON: KI TTI TAS
Bl DDER Bl DDER Bl D OPENI NG DATE: 03/11/2004
TOTAL TOTAL PROJECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON I TEM#| UNIT PRICE| UNIT PRICE| UNIT PRI CE
LUMP SUM MOBI LI ZATI ON 1
342 L.F. REMOVI NG GUARDRAI L 2
13 EACH REMOVI NG GUARDRAI L ANCHOR 3
LUMP SUM REMOVI NG M SCELLANEOUS TRAFFI C | 4
2000 EST. FORCE ACCOUNT SAND REMOVAL 5
1840 S. Y. PAVEMENT REPAI R EXCAVATI ON | NCL. 6
163 L. F. EXPANSI ON JOI NT MODI FI CATI ON 7
223 TON CRUSHED SURFACI NG TOP COURSE 8
2.78 M. SHOULDER FI NI SHI NG 9
22612 EST. ANTI - STRI PPI NG ADDI Tl VE 10
36000 EST. CRACK SEALI NG 11
148280 S.Y. PLANI NG BI TUM NOUS PAVEMENT 12
230 TON HVA FOR PAVEMENT REPAIR CL. 1/2 13
22412 TON HVA CL. 1/2 IN. PG 64-28 14
22120 CALC JOB M X COWPLI ANCE PRI CE ADJUSTN 15
9850 CALC COVPACTI ON PRI CE ADJUSTMENT 16
30000 EST. FORCE ACCOUNT PAVEMENT REPAI R 17
80 L.F. CEMENT CONC. TRAFFI C CURB 18
140 L. F. DUAL- FACED CEMENT CONC. TRAFFIC 19
164 L. F. BEAM GUARDRAI L TYPE 1 20
4 EACH BEAM GUARDRAI L TRANSI TI ON SECTIq 21
7 EACH BEAM GUARDRAI L FLARED TERM NAL 22
1 EACH BEAM GUARDRAI L NON- FLARED TERM N 23
1 EACH BEAM GUARDRAI L ANCHOR TYPE 5 24
1 EACH BEAM GUARDRAI L ANCHOR TYPE 7 25
300 L.F. REMOVI NG AND RESETTI NG BEAM GUAR 26
240 L. F. RAI SI NG EXI STI NG BEAM GUARDRAI L 27
8 EACH NEST BEAM GUARDRAI L 28
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DEPARTMENT OF TRANSPORTATI ON
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OLYMPI A, WASHI NGTON 98504 DOT RGGBO3
BI D OPENI NG FORM -
SR 970 ET AL
CLE ELUM VI CI NI TY
PAVI NG
04B014
QUANTI TY DESCRI PTI ON I TEME| UNIT PRICE| UNIT PRICE | UNIT PRICE
4 EACH GUARDRAI L CONNECTI ON 29
2000 EST. REPAI R | MPACT ATTENUATOR 30
1 EACH TRUCK MOUNTED | MPACT ATTENUATOR| 31
62 HR OPERATI ON OF TRUCK MOUNTED | MPAQ 32
436 EACH FLEXI BLE GUI DE POST 33
10 EACH TUBULAR MARKER 34
143010 L.F. |PAINT LINE 35
2790 L.F. PLASTI C W DE LI NE 36
1952 S.F. PLASTI C CROSSWALK LI NE 37
163 L.F. PLASTI C STOP LI NE 38
35 EACH PLASTI C TRAFFI C ARROW 39
48 EACH PAI NTED DRAI NAGE MARKI NG 40
4 HUND RECESSED PAVEMENT MARKER 41
87600 L.F.  |TEMPORARY PAVEMENT MARKI NG 42
LUMP SUM PERMANENT SI GNI NG 43
LUMP SUM RETROFI T LUM NAI RE BASE 44
4000 EST. FORCE ACCOUNT LOOP REPLACEMENT | 45
108 HR SEQUENTI AL ARROW SI GN 46
4 EACH PORTABLE CHANGEABLE MESSAGE SIGN 47
1500 HR OPERATI ON OF PORTABLE CHANGEABLE 48
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVICE 49
2250 HR TRAFFI C CONTROL LABOR 50
45 DAY TRAFFI C CONTROL VEHI CLE 51
600 HR TRAFFI C CONTROL SUPERVI SOR 52
1100 S.F. CONSTRUCTI ON SI GNS CLASS A 53
2 EACH ADJUST MONUMENT CASE AND COVER | 54
12 C.Y. GABI ON CRI BBI NG 55
2 EACH ADJUST | NLET 56
1 EACH LOAER MANHOLE 57
3 EACH ADJUST MANHOLE 58
2 EACH LOAER CATCH BASI N 59
3 EACH ADJUST CATCH BASI N 60
27 EACH LOAER VALVE BOX 61
33 EACH ADJUST VALVE BOX 62
4000 EST. ROADSI DE CLEANUP 63
5 EST. REI MBURSEMENT FOR THI RD PARTY DA 64
-1 CALC M NOR CHANGE 65
LUMP SUM SPCC PLAN 66




